TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER'

REQUEST FOR TASK PLAN / TASK ORDER

ONTRACT:

NAS5- TAsK NO. AMENDMENT
QSS Group, Inc. 99124 1 8 5 " 563-225-11-15-89 00

TASK TITLE: {NTE 80 characters; include Project name)

EOS-AM-1 Electrical Power System Engineering Services

_ ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MAIL PHONE
T . CODE CODE

1213 [C?Q( 563 | 663 | 7361286620 SfroTras

Denney Keys

BRANCH HEAD % DATE CODE PHONE
| Marlon Enci soﬂ‘%””é ’4 _ /?7 563 301-286-5845

CONTRACTING OFFICER'S TECHNIGAL REPRESENTATIVE (COTR) DATE coDE PHONE
. A . 0 £538
Jﬁ'gobert Lebair Aitisrar Q. Clarde /2//5/’1? 568 | 301-286-2840
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. / 7 DESIGNATED FAM:

'{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

{X] NO [ 1YES Larry Moore

The contractor shall identify and explain the reason for any deviations, exceptions, {To be completed by Contracting Officer}
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: ~—
The contractor shall complete and submit the required Reps and Certs, L i 7 <
Contractor will develop specification or statement of work under this task for a future procurement. [ X]NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ 1 YES [X] N/A
Government Furnished Property/Facilities: [X] NO { 1 YES -- SEE LIST OF GFP (offsite only)} / FACILITIES {onsite only)
Onsite Performance: [ ] NO [X] YES If yes: {X] TOTAL [ 1 PARTIAL
if partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: [X] NO [ ] YES
Highlighted Contract Clauses: fto be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be January 1, 2000

INCENTIVE FEE STRUCTURE {check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)
_X_No. 1 _No. 2 __No. 3 __No. 4 ___No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Of.f-icer)

The target cost of this task order is $ 30,543

The target fee of this task orderis $ 1,589

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 32,132

The maximum fee is $ 2,323 .
The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS™

Lorrie L. Eakin

féfcmg Qﬁ . éllfélY“ |k C Contracting Officer

SIGNATURE OF CONTRAJTING OFFICEJ E DAT! TYPED NAME S-F CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLEYE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOGURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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NASA/GODDARD SPACE FLIGHT CENTER
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Applicable paragraphs from contract Statement of Work: Function 2.D.7

R

TASK NO. AMENDMENT

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

(This is a follow-on to Task 6 under this contract. Task start date is January 1, 2000.)

The contractor shall provide the necessary engineering services to assist the Power Systems Branch in the

technical oversight of the EOS-AM-1 Electrical Power System (EPS). This technical purview shall include spacecraft
electrical power systems and associated flight interface and associated ground support equipment. The contractor
shall have in-depth knowiedge of electrical power systems that use Nickel Hydrogen (NiH2) batteries and

Gallium Arsinide {GaAs) ceils on flexible blanket solar arrays. The contractor shall have knowledge of

electrical power system preparation procedures leading to spacecraft launch as well as on-orbit procedures.

The contractor shall participate in all working meetings with the Space Power Applications Branch, the EOS-AM-1
Project, their contractors, and subcontractors on issues related to the EOS-AM-1 electrical power system.

The contractor shall attend all EOS-AM-1 spacecraft reviews such as Program Status Review & Anomaly Reviews,

The contractor shall regularly (at least twice per month} meet/communicate with EOS-AM-1 spacecraft contractor
personnel to ascertain current status of the EPS and assist in resolving any open issues.

The contractor shall provide up to 90 days of post-launch services.
The contractor shall provide EPS onsite on-orbit operations support services.

The contractor shall review and provide recommendations on all EPS related Problem Reports (PR),
On-Orbit Anomaly Reports, and any other pertinent on-orbit issues. ’

PERFORMANCE SPECIFICATIONS:
All plans and procedures under this task are to be produced using EOS AM Project approved prac’gice.

APPLICABLE DOCUMENTS:

EOS-AM-1 Spacecraft Performance and Verification Documents.

TASK END DATE: 2/29/00

MILESTONES/DELIVERABLES AND DATES:

Weekly Status Reports Weekly
Summary Report on EPS lssues/Status Within 7 days after Review Completion
Monthly Progress Reports Monthly, beginning 1/31/00

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above.
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Denney Keys, Bldg 16W, Room N17

GSFC FORM 703-1845a



